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	Section
	Item
	Frequency of Publication

	1.1
	Acceptable Line Pack Limits (upper and lower)
	As required for operational purposes 

	1.1
	Critical Contingency Management Plan
	As required (e.g. after any change)

	1.1
	Intra-Day Nominations Deadlines
	As required (e.g. after any change to the number of cycles)

	1.1
	Metering Requirements
	As required (e.g. after any change)

	1.1
	Running Mismatch Tolerance percentages, i.e. 1 or 2 values of each of PS, PI and PF
	As required

	1.1
	Line Pack to provide for Running Mismatches, TR
	As required

	1.1
	Security Standard Criteria
	As required

	2.11
	Uneconomic / discontinued transmission services
	As required

	3.3
	Receipt Zones
	Annually or as required

	3.4
	Delivery Zones
	Prior to 1 September annually

	3.4, 3.5
	Notification of a Congested Delivery Point
	Annually and/or as Congestion arises

	3.5(b)
	Exclusion of Congested Delivery Point from a Delivery Zone
	Minimum 5 Business Days’ notice

	3.6 
	Inclusion of Delivery Point in a Delivery Zone
	Minimum 5 Business Days’ notice

	3.11
	Number of PRs on offer;
Reserve Price for PRs;
PR Auction Terms and Conditions
	Minimum 10 Business Days before a PR Auction

	3.12
	PR Auction dates
	Determined by auction frequency

	3.14
	Number of PRs allocated to each Shipper
	On or immediately following the relevant PR Allocation Day

	3.16
	Amendment of Shipper PR holdings following any trade
	As soon as practicable following completion of trade

	5.5 (amended)
	Daily Delivery Reports;
Hourly Delivery Reports
	For Metering that First Gas monitors by telemetry (including SCADA), as soon as practicable and not later than (on the next Business Day after a Day):
Unvalidated data by 1000; and 
Validated data by 1200

	5.9 (proposed)
	Gas composition data
	By 1200 each Business Day, data for the most recent Business Day and each Day since that Day (if any)

	7.6
	Supplementary Agreements
	As soon as practicable following execution

	7.11
	Interruptible Agreements
	As soon as practicable following execution

	7.15
	Interconnection Agreements
	As soon as practicable following execution

	8.6
	Low Line Pack Notice;
High Line Pack Notice
	Where practical, if Line Pack is decreasing or increasing excessively fast

	8.12
	Negative ERM fee (FNERM);
	As required 

	8.13
	Positive ERM fee (FPERM)
	As required 

	8.15
	Gas First Gas intends to sell (Q∑SOLD)
	As required

	8.16
	Gas First Gas intends to buy (Q∑BOUGHT)
	As required

	8.18
	Trading Fee, Average Market Price and adjustment
	As required
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	Running Mismatches of Shippers, OBA Parties and First Gas
	As soon as practicable after determination

	8.22
	Parked Gas and/or Loaned Gas quantities
	Following their determination

	8.23
	Procedures for parties applying to Park or take Loaned Gas
	As required

	8.25
	Prices payable to Park Gas and take Loaned Gas
	As required

	9.2
	Notice of Scheduled Maintenance that affects receipt or delivery of Gas
	Not less than 30 Days’ notice (to the affected parties)

	9.3
	Operational Flow Orders
	As soon as practicable after issuance

	10.8
	Need for Interruptible Load
	As required

	10.12
	Notification of insufficient Interruptible Load
	As required

	10.13
	First Gas’ direct request for Interruptible Load
	As required

	10.14
	Notification of Beneficiary Delivery Points 
	After execution of Interruptible Agreement

	11.2
	Daily Nominated Capacity Fees
	Prior to 1 September annually

	11.3
	Throughput Fees
	Prior to 1 September annually

	11.6
	Change in Overrun Charge component “F”
	Six months’ notice

	11.7
	Change in Hourly Overrun Charge component “M”
	Six months’ notice

	15.3
	First Gas declares a Force Majeure Event
	As soon as practicable after the event

	15.8
	Shipper Report on Force Majeure Event
	As soon as practicable after report received.

	16.4
	Adjusted Capped Amounts
	Following annual CPI adjustment

	17.4
	Publication of Draft Change Request
	Within 3 business days of receipt

	17.8
	Publication of questions, responses and views about Draft Change Request
	Within 2 business days of receipt

	proposed
	Publication of Change Request
	Within 3 business days of receipt

	17.12
	First Gas’ decision not to approve a Change Request approved by GIC, with reasons
	Within 5 business days of decision

	17.13
	First Gas’ approval of Change Request approved by GIC
	Within 5 business days of GIC decision

	17.15
	Publication of notice of objection
	As soon as practicable after receipt

	17.16
	Publication of Code incorporating Correction Request
	As soon as practicable following expiry of objection period.

	17.18
	Notification of Urgent Code Change
	As soon as practicable





